




Fédération International des Ingénieurs-Conseils
International Federation of Consulting Engineers
Internationale Vereinigung Beratender Ingenieure
Federación Internacional de Ingenieros Consultores

Conditions of Contract for **Design, Build and Operate Projects**

GENERAL CONDITIONS
PARTICULAR CONDITIONS
SAMPLE FORMS



INTRODUCTION

GENERAL CONDITIONS

PARTICULAR CONDITIONS

SAMPLE FORMS

FIDIC® Conditions of Contract for
**DESIGN, BUILD AND OPERATE
PROJECTS**

First Edition 2008
ISBN 978-2-88432-052-8

FEDERATION INTERNATIONALE DES INGENIEURS-CONSEILS
INTERNATIONAL FEDERATION OF CONSULTING ENGINEERS
INTERNATIONALE VEREINIGUNG BERATENDER INGENIEURE
FEDERACION INTERNACIONAL DE INGENIEROS CONSULTORES



General Conditions of Contract

CLAUSE INDEX

1	GENERAL PROVISIONS	1
1.1	Definitions	
1.2	Interpretation	
1.3	Notices and Other Communications	
1.4	Law and Language	
1.5	Priority of Documents	
1.6	Contract Agreement	
1.7	Operating Licence	
1.8	Assignment	
1.9	Care and Supply of Documents	
1.10	Errors in the Employer's Requirements	
1.11	Employer's Use of Contractor's Documents	
1.12	Contractor's Use of Employer's Documents	
1.13	Confidential Details	
1.14	Compliance with Laws	
1.15	Joint and Several Liability	
2	THE EMPLOYER	11
2.1	Right of Access to the Site	
2.2	Permits, Licences or Approvals	
2.3	Employer's Personnel	
2.4	Employer's Financial Arrangements	
3	THE EMPLOYER'S REPRESENTATIVE	12
3.1	Employer's Representative's Duties and Authority	
3.2	Delegation by the Employer's Representative	
3.3	Instructions of the Employer's Representative	
3.4	Replacement of the Employer's Representative	
3.5	Determinations	
4	THE CONTRACTOR	14
4.1	Contractor's General Obligations	
4.2	Performance Security	
4.3	Contractor's Representative	
4.4	Subcontractors	
4.5	Nominated Subcontractors	
4.6	Co-operation	
4.7	Setting Out	
4.8	Safety Procedures	
4.9	Quality Assurance	
4.10	Site Data	
4.11	Sufficiency of the Accepted Contract Amount	

4.12	Unforeseeable Physical Conditions	
4.13	Rights of Way and Facilities	
4.14	Avoidance of Interference	
4.15	Access Route	
4.16	Transport of Goods	
4.17	Contractor's Equipment	
4.18	Protection of the Environment	
4.19	Electricity, Water and Gas	
4.20	Employer's Equipment and Free-Issue Materials	
4.21	Progress Reports	
4.22	Security of the Site	
4.23	Contractor's Operations on Site	
4.24	Fossils	
4.25	Changes in the Contractor's Financial Situation	
5	DESIGN	24
5.1	General Design Obligations	
5.2	Contractor's Documents	
5.3	Contractor's Undertaking	
5.4	Technical Standards and Regulations	
5.5	As-Built Documents	
5.6	Operation and Maintenance Manuals	
5.7	Design Error	
6	STAFF AND LABOUR	27
6.1	Engagement of Staff and Labour	
6.2	Rates of Wages and Conditions of Employment	
6.3	Persons in the Service of Employer	
6.4	Labour Laws	
6.5	Working Hours	
6.6	Facilities for Staff and Labour	
6.7	Health and Safety	
6.8	Contractor's Superintendence	
6.9	Contractor's Personnel	
6.10	Records of Contractor's Personnel and Equipment	
6.11	Disorderly Conduct	
7	PLANT, MATERIALS AND WORKMANSHIP	29
7.1	Manner of Execution	
7.2	Samples	
7.3	Inspection	
7.4	Testing	
7.5	Rejection	
7.6	Remedial Work	
7.7	Ownership of Plant and Materials	
7.8	Royalties	
8	COMMENCEMENT DATE, COMPLETION AND PROGRAMME,	32
8.1	Commencement Date	
8.2	Time for Completion	
8.3	Programme	
8.4	Advance Warning	

8.5	Delay Damages	
8.6	Contract Completion Certificate	
8.7	Handback Requirements	
8.8	Unfulfilled Obligations	
9	DESIGN-BUILD	34
9.1	Commencement of Design-Build	
9.2	Time for Completion of Design-Build	
9.3	Extension of Time for Completion of Design-Build	
9.4	Delays Caused by Authorities	
9.5	Rate of Progress	
9.6	Delay Damages relating to Design-Build	
9.7	Suspension of Work	
9.8	Consequences of Suspension	
9.9	Payment for Plant and Materials in Event of Suspension	
9.10	Prolonged Suspension	
9.11	Resumption of Work	
9.12	Completion of Design-Build	
9.13	Failure to Complete	
10	OPERATION SERVICE	37
10.1	General Requirements	
10.2	Commencement of Operation Service	
10.3	Independent Compliance Audit	
10.4	Delivery of Raw Materials	
10.5	Training	
10.6	Delays and Interruptions during the Operation Service	
10.7	Failure to Reach Production Outputs	
10.8	Completion of Operation Service	
10.9	Ownership of Output and Revenue	
11	TESTING	42
11.1	Testing of the Works	
11.2	Delayed Tests on Completion of Design-Build	
11.3	Retesting of the Works	
11.4	Failure to Pass Tests on Completion of Design-Build	
11.5	Completion of the Works and Sections	
11.6	Commissioning of Parts of the Works	
11.7	Commissioning Certificate	
11.8	Joint Inspection Prior to Contract Completion	
11.9	Procedure for Tests Prior to Contract Completion	
11.10	Delayed Tests Prior to Contract Completion	
11.11	Failure to Pass Tests Prior to Contract Completion	
11.12	Retesting Prior to Contract Completion	
12	DEFECTS	47
12.1	Completion of Outstanding Work and Remedying Defects	
12.2	Cost of Remedying Defects	
12.3	Failure to Remedy Defects	
12.4	Further Tests	
12.5	Removal of Defective Work	
12.6	Contractor to Search	

. 24

27

29

32

08

13	VARIATIONS AND ADJUSTMENTS	49
13.1	Right to Vary	
13.2	Value Engineering	
13.3	Variation Procedure	
13.4	Payment in Applicable Currencies	
13.5	Provisional Sums	
13.6	Adjustments for Changes in Legislation	
13.7	Adjustments for Changes in Technology	
13.8	Adjustments for Changes in Cost	
14	CONTRACT PRICE AND PAYMENT	52
14.1	The Contract Price	
14.2	Advance Payment	
14.3	Application for Advance and Interim Payment Certificates	
14.4	Schedule of Payments	
14.5	Asset Replacement Schedule	
14.6	Payment for Plant and Materials intended for the Works	
14.7	Issue of Advance and Interim Payment Certificates	
14.8	Payment	
14.9	Delayed Payment	
14.10	Payment of Retention Money	
14.11	Application for Final Payment Certificate Design-Build	
14.12	Issue of Final Payment Certificate Design-Build	
14.13	Application for Final Payment Certificate Operation Service	
14.14	Discharge	
14.15	Issue of Final Payment Certificate Operation Service	
14.16	Cessation of Employer's Liability	
14.17	Currencies of Payment	
14.18	Asset Replacement Fund	
14.19	Maintenance Retention Fund	
15	TERMINATION BY EMPLOYER	61
15.1	Notice to Correct	
15.2	Termination for Contractor's Default	
15.3	Valuation at Date of Termination for Contractor's Default	
15.4	Payment after Termination for Contractor's Default	
15.5	Termination for Employer's Convenience	
15.6	Valuation at Date of Termination for Employer's Convenience	
15.7	Payment after Termination for Employer's Convenience	
16	SUSPENSION AND TERMINATION BY CONTRACTOR	63
16.1	Contractor's Entitlement to Suspend Work	
16.2	Termination by Contractor	
16.3	Cessation of Work and Removal of Contractor's Equipment	
16.4	Payment on Termination	
17	RISK ALLOCATION	65
17.1	The Employer's Risks during the Design-Build Period	
17.2	The Contractor's Risks during the Design-Build Period	
17.3	The Employer's Risks during the Operation Service Period	
17.4	The Contractor's Risks during the Operation Service Period	

.. 49

- 17.5 Responsibility for Care of the Works
- 17.6 Consequences of the Employer's Risks of Damage
- 17.7 Consequences of Contractor's Risks resulting in Damage
- 17.8 Limitation of Liability
- 17.9 Indemnities by the Contractor
- 17.10 Indemnities by the Employer
- 17.11 Shared Indemnities
- 17.12 Risk of Infringement of Intellectual and Industrial Property Rights

18 EXCEPTIONAL RISKS 69

.. 52

- 18.1 Exceptional Risks
- 18.2 Notice of an Exceptional Event
- 18.3 Duty to Minimise Delay
- 18.4 Consequences of an Exceptional Event
- 18.5 Optional Termination, Payment and Release
- 18.6 Release from Performance under the Law

19 INSURANCE 71

- 19.1 General Requirements
- 19.2 Insurances to be provided by the Contractor during the Design-Build Period
- 19.3 Insurances to be provided by the Contractor during the Operation Service Period

20 CLAIMS, DISPUTES AND ARBITRATION 75

. 61

- 20.1 Contractor's Claims
- 20.2 Employer's Claims
- 20.3 Appointment of the Dispute Adjudication Board
- 20.4 Failure to Agree Dispute Adjudication Board
- 20.5 Avoidance of Disputes
- 20.6 Obtaining Dispute Adjudication Board's Decision
- 20.7 Amicable Settlement
- 20.8 Arbitration
- 20.9 Failure to Comply with Dispute Adjudication Board's Decision
- 20.10 Disputes Arising during the Operation Service Period
- 20.11 Expiry of Dispute Adjudication Board's Appointment

. 63

. 65

INTRODUCTION

GENERAL CONDITIONS

PARTICULAR CONDITIONS

SAMPLE FORMS